## DEPARTMENT OF CONTRACTING AND PURCHASING CONTRACT ADMINISTRATION DIVISION CANVASS OF BIDS CITY OF OAKLAND

PROJECT NAME: Various Streets and Roads Rehabilitation Phase II
Federal Aid Project NO.:ESPL-5012(104)
BID DATE: June 24, 2010
PROJECT#: C396810

ENGINEER'S ESTIMÀTE: \$1,265,080.00 WORKING DAYS: 190

\$1,476,068.21		\$1,287,713.00		\$1,265,053.80	Total of 32 Bid Items:	T01		-		
\$1,100.00	\$1,100.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	As-Built Striping and Marking Plans	LS	1	6-8	32
\$82.50	\$27.50	\$90.00	\$30.00	\$30.00	\$10.00	Fire Hydrant Markers	EA	s	312-4	31
\$7,150.00	\$715.00	\$8,000.00	\$800.00	\$10,000.00	\$1,000.00	Reset Monuments	EA	10	309-4	30
\$7,150.00	\$715.00	\$8,000.00	\$	\$3,500.00	\$350.00	Survey Monuments	EA	10	309-4	29
\$19,250.00	\$2.75	\$21,000.00		\$21,000.00	\$3.00	Pavement Markings	SF	7,000	310-6.4	28
\$436.81	\$1.21	\$361.00	\$1.00	\$361.00	\$1.00	8" Stripe	. TŁ	361	310-7.2	27
\$2,747.03	\$1.43	\$1,921.00	\$1.00	\$3,842.00	\$2.00	Double 4" Stripe w/ RPM	LF	1,921	310-6.4	26
\$1,249.93	\$1.21	\$1,033.00	\$1.00	\$826.40	\$0.80	Double 4" Stripe	LF	1,033	310-6.4	25
\$2,133.56	\$1.43	\$1,492.00	\$1.00	\$2,238.00	\$1.50	8"-Stripe w/RPM	LF	1,492	310-6.4	24
\$414.48	\$0.88	\$471.00	\$1.00	\$471.00	\$1.00	6" Stripe	LF	471	310-6.4	23
\$1,799.28	\$0.72	\$2,499.00	\$1.00	\$2,499.00	\$1.00	4" Stripe w/RPM	LF	2,499	310-6.4	22
\$9,580.66	\$0.61	- \$7,853.00	\$0.50	\$6,282.40	\$0.40	4" Stripe	LF ·	15,706	310-6.4	21
\$176,197.20	\$98.16	\$161,550.00	\$90.00	\$170,525.00	\$95.00	Asphalt Concrete Base Repair	TON	1,795	314	20
\$698,424.06	\$97.26	\$524,213.00	\$73.00	\$538,575.00	\$75.00	Asphalt Concrete Overlay	TON	7,181	316-4	19
\$17,129.00	\$171.29	\$15,000.00	\$150.00	\$18,000.00	\$180.00	Asphalt Concrete Plug for Gutter Repair	TON	100	316-4	18
\$138,304.40	\$2.60	\$159,582.00	\$3.00	\$53,194.00	\$1.00	2" Full Width Mill AC	SY	53,194	316-2	17
\$2,310.00	\$46.20	\$2,000.00	\$40.00	\$2,500.00	\$50.00	Processed Miscellaneous Base for Concrete Work	СҮ	50	303-5.9e	16
\$2,337.5	\$467.50	\$2,000.00	\$400.00	\$2,500.00	\$500.00	Surface Apply Detectable Warning Dome Pavers	ΈA	5	303-5.90	15
\$36,135.00	\$803.00	\$27,000.00	\$600.00	\$45,000.00	\$1,000.00	Retrofit Detectable Warning Dome Pavers	EA	45	303-5.9n	14
\$157,080.00	\$1,848.00	\$136,000.00	\$1,600.00	\$170,000.00	\$2,000.00	Remove and Replace Concrete Curb Ramp	EA	85	303-5.9g	13
\$10,450.00	\$10.45	.\$9,000.00	\$9.00	\$12,000.00	\$12.00	Remove and Replace Concrete Driveway	SF	1,000	303-5.9i	12
\$32,810.00	\$10.00	\$26,248.00	\$8.00	\$32,810.00	\$10.00	Remove and Replace Concrete Sidewalk	SF	3,281	303-5.9h	11
\$12,221.00	\$12.10	\$10,100.00	\$10.00	\$12,120.00	\$12.00	Remove and Replace Concrete Gutter	SF	1,010	303-5.9m	10
\$5,451.60	\$46.20	\$4,720.00	\$40.00	\$2,360.00	\$20.00	Remove and Replace Concrete Gutter	LF	118	303-5.9k	9
\$1,619.20	\$35.20	\$1,380.00	\$30.00	\$920.00	\$20.00	Remove and Replace Concrete Curb	LF	46 .	303-5.91	8
\$8,800.00	\$2.20	\$8,000.00	\$2.00	\$6,000.00	\$1.50	Tree Root Pruning	SF	4,000	303-5.9p	7
\$1,155.00	\$23.10	\$1,000.00	\$20.00	\$1,500.00	\$30.00	Unclassified Excavation	СУ	50	303-5.9d	6
\$9,900.00	\$3.30	\$9,000.00	\$3.00	\$9,000.00	\$3.00	Concrete Saw Cutting	LF	3,000	303-5.9c	5
\$1,650.00	\$16.50	\$1,000.00	\$10.00	\$1,000.00	\$10.00	Bituminous Repair	SF	100	303-5.9u	4
\$8,000.00	\$1,000.00	\$3,200.00	\$400.00	\$4,000.00	\$500.00	Project Information Signs	EA	8	7-12	ယ
\$48,000.00	\$48,000.00	\$88,000.00	\$88,000.00	\$80,000.00	\$80,000.00	Traffic Control	LS	paris.	7-10	2
\$55,000.00	\$55,000.00	\$45,000.00	\$45,000.00	\$51,000.00	\$51,000.00	*Mobilization (4% Max of Total Construction Cost)	LS	_	9-3.4	_
Totals	Unit Price	Totals	Unit Price	Totals	Unit Price _	ITEM	Unit of Meas	QTY	Spec Sec	Item No.
(925)687-6666	(925)	(5100261-0466	(51002	s Estimate	Engineer's Estimate	and the state of t				
Concord, CA 94520	Concord	Oakland, CA 94601	Oakland		-					
5029 Forni Drive	5029 F	344 High Street	344 Hi							
wing & Grading	Bay Cities Pa	& Burk, Inc.	Gallagher						WORKING DAYS:190	WORKIN

Comments: Bay Cifies Paving & Grading did not acknowledge Addendum No. 2 and is deemed non responsive. All other bidders are deemed responsive and responsible.

Approved By:

0